

PROVISIONAL TENDER RESULTS

TENDER FOR : ELECTRICAL LOAD UPGRADING TO BLOCK 613 TO 622, 624 TO 631
YISHUN STREET 61 / RING ROAD IN NEE SOON CENTRAL AND NEE
SOON SOUTH DIVISIONS

CLOSED ON : 4 NOVEMBER 2022 AT 12 NOON

No.	TENDERER / CONTRACTOR	TENDER AMOUNT	REMARKS
1	MUBEST PTE LTD	\$4,970,000.00	
2	ISO-INTEGRATED M&E PTE LTD	\$5,548,899.00	
3	AHEAD ENGINEERING SERVICES PTE LTD	\$5,953,888.00	
4	SHIN KHAI CONSTRUCTION PTE LTD	\$6,885,000.00	
5	CHIN SIONG ELECTRICAL ENGINEERING PTE LTD	\$7,187,000.00	
6	HOCK GUAN CHEONG BUILDER PTE LTD	\$8,082,828.00	
7	COSBY PTE LTD	\$11,900,000.00	

TOTAL NO. OF TENDERS
RECEIVED : 7

AUTHORISED OFFICER : Mr Lawrence Koh Hock Siong, BBM
NAME & DESIGNATION (IF ANY)



SIGNATURE

WITNESSING OFFICER : Ms Shailaja D/O Kamalasanan
NAME & DESIGNATION (IF ANY)



SIGNATURE

Home With A Heart