

PROVISIONAL TENDER RESULTS

TENDER FOR : REPLACEMENT OF FIBRE-GLASS REINFORCED POLYESTER (FRP/GRP) WATER TANKS FOR 31 BLOCKS AT YISHUN RING ROAD / CENTRAL / STREET 61 / AVENUE 4 IN CHONG PANG AND NEE SOON CENTRAL / EAST DIVISIONS

CLOSED ON : 4 MAY 2026 AT 12 NOON

No.	TENDERER	TENDER AMOUNT	REMARKS
1.	CHERN SENG ENGINEERING PTE LTD	\$858,000.00	
2.	POLY-LINE PTE LTD	\$1,123,000.00	

TOTAL NO. OF
TENDERS RECEIVED : 2

AUTHORISED OFFICER : Mr Yee Kum Hong Ivan, PBM, PBS
NAME & DESIGNATION (IF ANY)


SIGNATURE

WITNESSING OFFICER : Mr Jackson Tan Kun Seng, PBM
NAME & DESIGNATION (IF ANY)


SIGNATURE

Home With A Heart